
 
 

 
 

October 12, 2010 
 
WATER TREATMENT PLANT 
Design Professional Long List 
 

1) Black and Veatch 
2) Buchart-Horn, Inc. 
3) Commonwealth Engineering Technology 
4) Environmental Resources Management 
5) Gannett Fleming 
6) Hazen and Sawyer, P.C. 
7) Herbert, Rowland, & Grubic, Inc. 
8) Malcolm Pirnie, Inc. 
9) Metcalf & Eddy/AECOM 
10) Uni-Tec Consulting Engineers, Inc. 
11) Watek Engineering Corporation 

 
SUBJECT: Water Treatment Plant 
  University Park 
 
Dear Design Professional: 
 
Penn State currently supplies approximately three million gallons per day (MGD) in domestic water to the 
University Park community.  The water production system is permitted to provide up to 9.972 MGD.  
Development in the State College and University Park area has resulted in storm water effects on the 
quality of ground water.  In order to address the increased risk of contamination Penn State intends to 
build a new Water Treatment Plant to be located behind the Office of Physical Plant Building, near the 
existing Water Treatment Building. 
 
In December 2009, CDM completed a Water Treatment Feasibility Study, which identified possible 
treatment technologies to address the water quality concerns.  CDM’s study recommended the 
construction of a 6.2 MGD (7.8 MGD peak flow) water treatment plant.  In October, 2010 Herbert, 
Rowland, & Grubic (HRG) of State College, PA completed a pilot study to identify the appropriate 
technology for treatment of water pumped from the Big Hollow and Houserville well fields.  These 
options will be submitted to DEP for review.  Excerpts from their report describing the selected option, 
3B are included with this letter.  Our goal is to create a functional facility with dependable technology 
that will treat the water to a minimum of four (4) log removal of Cryptosporidium and Giardia lamblia 
cysts and provide dependable high quality water to the University Park area for the next 20 years. 
 
The test pilot identified a program to upgrade and expand PSU’s existing water treatment plant that 
includes: 

 Additional air stripping capacity 
 Powder activated carbon addition 
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 Submerged ultra-filtration membranes 
 Side stream reverse osmosis system for water softening and other contaminate removal 
 Support buildings for crew shops and storage 
 Break room and operator offices 
 Lab support spaces 
 Upgrades to system piping for redundant supply 

 
We intend for the architectural design of the building to fit in with the adjacent utility buildings.  We 
anticipate that the current program will require a 17,000 GSF water treatment facility, 4,500 GSF support 
building, and 1,000 GSF addition to the existing treatment building.  In keeping with our commitment to 
environmental sustainability, we expect that this facility will follow LEED design practices; however, due 
to the process nature of the project we will not require LEED certification.  Our total project budget 
including soft costs and FF&E is $30,000,000. 
 
With this letter we are inviting the firms identified in the attached list to submit proposals for the design 
of this facility. We expect design to commence immediately with plant operation by August, 2013.  
Design services should include but are not limited to: 

 Process and instrumentation engineering diagrams. 
 Development of surrounding site to include site access roads, parking, etc.  See attached sketch 

for expected site development.  Services should include feasibility study and development of 
complete design. 

 Training and support for commissioning and start up. 
 Operations and maintenance manuals to include standard operating procedures for integration of 

equipment operation. 
 Model hydraulics of piping leaving water treatment plant and impact to Distribution System. 
 Design for handling the wastewater and sludge(s) generated by the water treatment plant. 
 Impact on sewer system loading; hydraulic impact/capacity to Fox Hollow Pump Station. 
 Utility service upgrades as needed 
 Identify regulatory compliance requirements for operating the new WTP: 

 Groundwater Rule 
 Surface Water Rule (GUDI – Groundwater Under the Direct Influence of surface water) 
 Filter Performance 
 Disinfection 
 Reporting and Recordkeeping Requirement 

 Required to perform engineering to obtain all local, county, state and/or federal permits for the 
construction of the water treatment plant. 

 
If your firm is interested in pursuing this project, please provide us with the information requested in the 
enclosed questionnaire no later than November 9, 2010 at Noon.  Please answer all of the questions in 
the order requested.  This will provide uniform information on all firms for evaluation by the Selection 
Committee.  We encourage you to be as brief as possible without sacrificing accuracy and completeness.  
Please submit fourteen (14) copies of all materials.  In addition, I am including a non-binding fee 
proposal form for you to fill out; please submit one copy under separate cover; to assist you in filling out 
this form please assume a construction budget of $25,000,000.  I have also included a copy of our Form 
of Agreement 1-P.  Please review this agreement to ensure that your firm accepts all terms and conditions 
as written.  I encourage you to visit the site in order to thoroughly familiarize yourself with the project 
and meet with the appropriate program’s personnel. Please contact Rachel Prinkey, the Project Manager 
at 814-867-1536 to schedule your visit.  Please contact me if you have any process or campus planning 
questions. 
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The University will use a qualifications based selection process with long list, short list and interviews.  
The Selection Committee will select three firms from the respondents to this RFP and post the results to 
our website www.opp.psu.edu by November 19, 2010.  The Committee will interview the three selected 
firms during the week of December 13, 2010.  The results of the interviews will be announced at the 
Board of Trustees meeting on January 21, 2011. 
 
If you have any questions regarding this request, please do not hesitate to call Rachel or me. 
 
 

Sincerely, 
 
 
 
David Zehngut 
University Architect 
(814) 863-3158, fax (814) 863-7757 
E-mail:  dxz3@psu.edu 
 

cc: Selection Committee 
A. G. Horvath 



O v e r v i e w  o f  W a t e r  T r e a t m e n t  A l t e r n a t i v e s   
P e n n  S t a t e  U n i v e r s i t y  
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Source: GE Water & Process Technologies, 2010 

ALTERNATIVE #3A: VACUUM ULTRAFILTRATION PROCESS 

Alternative #3A generally involves the use of a submerged vacuum 

membrane ultrafiltration process.  Vacuum ultrafiltration has been used 

successfully across the United States as an alternative to conventional 

filtration for various water purification applications.  This technology 

utilizes polyvinylidene fluoride (PVDF) hollow membrane fibers with a 

nominal pore size of less than 0.10 µm to remove any contaminants or 

other particles that are larger than this pore size.  Vacuum ultrafiltration 

systems (as opposed to pressure systems) utilize vacuum pumps on 

the downstream side of the membrane to “suck” the water through the 

membranes. 

A conceptual site layout for Alternative #3A is show on Drawing 3A.  A third air stripping tower and additional blowers 

will be added to the existing water treatment building to increase the capacity of the air stripping process for removal of 

volatile compounds.  The ability to add powdered activated carbon (PAC) immediately downstream of the stripping 

towers will be provided to enhance the removal of any organic compounds that may be in the water.  Following the 

stripping towers, the water will be pumped to the submerged vacuum membrane filtration room.  The submerged 

membrane system will consist of five (5) membrane trains, with the membrane modules submerged in a steel tank.  

Vacuum pumps will be utilized to draw water through the membranes.  No chemicals (other than PAC) typically need to 

be added to the water that is processed through the membranes.  Following membrane filtration, the water will be 

conveyed to the chlorine contact tanks.  Sodium hypochlorite will be added to the water at the entrance to the chlorine 

contact tanks to provide disinfection of the filtered water.  After flowing through the chlorine contact tanks, the water will 

enter a clearwell.  Four (4) finished water pumps will be utilized to convey water from the clearwell to the existing water 

distribution system.  Provisions will be made to add a corrosion inhibitor to the finished water to stabilize the water 

within the distribution system. 

ALTERNATIVE #3B: VACUUM ULTRAFILTRATION W/ REVERSE OSMOSIS 
Alternative #3B contains the same overall treatment process as Alternative #3A, with the addition of a reverse osmosis 

(RO) process for hardness removal.  A conceptual site layout for Alternative #3B is shown on Drawing 3B.  To 

minimize the capital costs and meet finished water hardness goals, only approximately 50% of the flow from the 

ultrafiltration process will be diverted to the RO system.  The water produced from the RO system will contain very little 

hardness, and will be blended with the remaining water from the ultrafiltration process prior to being conveyed to the 

chlorine contact tanks.  



Issues for design:
- Site security
- Access via OPP gate
- Large vehicle access
- Crew parking
- Address issues created
  at water tower

Expected extent
of site development

Explore
feasibility of
access to 
existing farm
road

PSU Water Treatment Plant - Expected Site Development
10/6/2010



QUESTIONNAIRE 
 

Water Treatment Plant 
University Park 

 
The following items of information must be supplied to the University.  We have made no 
attempt to provide sufficient space below for you to fill in blanks but expect that you will 
provide the information requested on your own letterhead paper.  Failure to answer all 
questions will be reason for disqualifying your team from further consideration.  Please 
provide fourteen (14) copies of all material submitted. The deadline for submission is 
November 9, 2010, at Noon. 
 
1. Number of personnel in present firm(s):  Civil Engineers _____  Environmental 

Engineers ____ Chemical/Process Engineers ____  Mechanical Engineers ____ Electrical 
Engineers _____  Instrumentation Engineers ____ Architects ____  Others _____ 

 
How many of the above are professionally registered? 
 

2. Qualifications and experience of the lead design team members, including consultants, 
to be assigned to this project.  Provide a clear indication of the roles to be performed by 
each individual. Please be very specific regarding the personal involvement and on-site 
participation of each lead design individual. 

 
3. Consultant firms, if any, proposed for this project: 
 
            No. of Projects            Total 
         Firm         Worked With Your Firm        Amt. Value 
 Civil Engineers 
 Environmental Engineers 
 Chemical/Process Engineers 

Mechanical Engineers 
 Electrical Engineers 
 Instrumentation Engineers 
 Structural Engineers 
 Architects 
 Cost Estimators 
 Others 
 
4. Please describe your approach to this project.  Include a description of the scope of work 

your team will provide. 
 
5. Experience of the firm and any consultants in the design of projects using the same 

technology as selected for this project, completed or under construction during the past 
ten years.  List for each the completion date, final construction cost and plant hydraulic 
capacity, and be very specific about the services provided by your firm.  Identify those 
specific projects included in the proposed design team experience listed in #2 above. 

 



Questionnaire 
Water Treatment Plant 
University Park 
Page 2  
 
 
6. List five client references for similar projects completed during past ten years, giving 

name and telephone number.  Provide data indicating the technology used, plant 
hydraulic capacity, the design estimated cost, construction cost, the final total 
construction cost, and the bid date.  Please make sure the telephone number of each client 
reference is current. 

 
7. Experience of the firm and any consultants in the design, bid, and/or construction of state 

(DGS) funded projects. 
 
8. Please provide a proposed design schedule for each component of this project in graphic 

form allowing two weeks for any necessary Penn State University review.  Assume the 
design process will start February 14, 2011. 

 
9. Proposed fee.  Use attached Fee Schedule. 
 
10. List errors and omissions insurance coverage. 
 



 

 
 

NON-BINDING ARCHITECT AND ENGINEER FEE SCHEDULE 
 
 
Project: Water Treatment Plant, University Park 
 
 
 
Firm Name: ______________________________________________________________ 
 
 
 Hours Fee 

Programming/Site Analysis (confirmation)   

Schematics   

Design Development   

Construction Documents   

Bids   

Construction Administration   

Subtotal   

Reimbursements (allowance)   

Total   
 
Please include a listing of your billable rates that will be used for this project. 
 
 
Please return completed form by November 9, 2010 @ Noon to: 
 
 David Zehngut 
 University Architect 
 The Pennsylvania State University 
 200 Physical Plant Building 
 University Park, PA  16802-1118 
 Phone (814) 863-3158, fax (814) 863-7757 
 
Note:  Include any costs for consultants within amounts listed, not separately. 
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Form of Agreement 1-P 
 

THE PENNSYLVANIA STATE UNIVERSITY 
 

OWNER AND PROFESSIONAL 
 

AGREEMENT 
 

 
THIS AGREEMENT made this                                          day of  
 
in the year Two Thousand                             , by and between THE PENNSYLVANIA STATE 
UNIVERSITY, a non-profit corporation and an instrumentality of the Commonwealth of Pennsylvania, 
having its principal offices at University Park, Centre County, created and existing under the laws of the 
Commonwealth of Pennsylvania, hereinafter called the “Owner,” and 
 
  
 
  
 
  
 
hereinafter called the “Professional,” for the following Project: 
 
  
 
  
 
 . 

(Title of Project should match the documents, must include project number) 
 
In consideration of the promises set forth herein, and with intent to be legally bound, the parties agree 
to the terms set forth within this Agreement. 
 
 
TABLE OF CONTENTS 
 
DEFINITIONS 
 
ARTICLE 1: PROFESSIONAL’S RESPONSIBILITIES 
 1.1 General Responsibilities 
 1.2 Schematic Phase 
 1.3  Design Development Phase  
 1.4 Construction Document Phase 
 1.5  Bidding Phase 
 1.6 Construction Phase 

 
ARTICLE 2: ADDITIONAL RESPONSIBILITIES OF PROFESSIONAL 

2.1 Compliance 
2.2  Cooperation with Local Bodies 
2.3 Proprietary Items, Copyrights, Patents  
 

ARTICLE 3: OPTIONAL ADDITIONAL SERVICES 
3.1  Project Representation 
3.2  Revisions To Documents Prior To Construction Phase 
3.3  Preplanning 
3.4  Specialized Consultants 



 

Form of Agreement 1-P 
Page 2 of 22 

08/2010 
 

3.5  Surveys 
3.6  Special Studies 
3.7  Other Services 
 

ARTICLE 4: INDEMNIFICATION 
 
ARTICLE 5: OWNER'S RESPONSIBILITIES 

5.1  Basic Information 
5.2  Surveys 
5.3  Geotechnical Engineering Services 
5.4  Miscellaneous Tests, Inspections, and Reports 
5.5  Approval or Disapproval of Design Work 
5.6  Owner Response 
5.7  Notice of Noncompliance 
5.8  Copies of Owner’s Documents 
5.9  Preconstruction Services 
 

ARTICLE 6: CONSTRUCTION COST 
6.1  Project Cost Determination 
6.2   Notification 
6.3  Owner Options 
 

ARTICLE 7: OWNERSHIP AND USE OF DOCUMENTS 
 
ARTICLE 8: PROFESSIONAL'S EXPENSES 

8.1  Billable Hourly Rates 
8.2  Reimbursable Expenses 
8.3  Cost for Consultants (procured after award) 

 
ARTICLE 9: COMPENSATION AND PAYMENT 

9.1  Compensation and Payment 
9.2  Optional Additional Services Compensation 
9.3  Payment Procedures 
9.4  Owner’s Right to Withhold Payment 
 

ARTICLE 10: INSURANCE 
10.1  Professional Liability Insurance 
10.2  General Liability Insurance 
10.3  Certificate of Insurance 
10.4  Failure to Comply with Insurance Requirements 
 

ARTICLE 11: TERMINATION, ABANDONMENT, SUSPENSION, REACTIVATION 
11.1 Termination by Owner 
11.2  Compensation in the Event of Termination 
11.3 Suspension of Work 
11.4  Reactivation of Work 
 

ARTICLE 12: MISCELLANEOUS PROVISIONS 
12.1  Dispute Resolution/Applicable Law 
12.2  Successors and Assigns 
12.3 Assignment 
12.4  Extent of Agreement 
12.5  Third Party 
12.6  Hazardous Material 
12.7 Promotional Material 
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12.8 Terms/General Conditions 
 

 
ARTICLE 13: SCHEDULE OF EXHIBITS 
 
DEFINITIONS: 
 
Contract Documents consist of the General Conditions of the Contract, Drawings, Specifications, 
Addenda issued prior to receipt of Trade Contract bids, Form of Proposal, other documents listed in the 
Agreement and those modifications to the Contract as follows:  Owner's written authorization to the 
Contractor for changes to the Scope of Work, a Change Order, and a written order for a minor change in 
the Work issued by the Professional. 
 
Contractor means the person or entity retained by the Owner to perform Work for the project and 
includes the Contractor’s Representative. 
 
Construction Budget means the project construction cost limit established by the Owner. 
 
Construction Cost Estimate means a detailed breakdown of all costs associated with the scope of work 
required to meet the project requirements projected to the mid-point of construction.  
 
Final Completion means the point at which the project is fully completed in accordance with the Contract 
Documents (this includes all physical/construction obligations, administrative obligations, and punch list 
obligations). 
 
The Owner is The Pennsylvania State University, a non-profit corporation created and existing under the 
laws of the Commonwealth of Pennsylvania, and an instrumentality of the Commonwealth of 
Pennsylvania; this term shall include the Owner and/or the Owner's authorized representative. 
 
The Pennsylvania State University Design and Construction Standards means those design and 
construction standards as set forth at:  
http://www.opp.psu.edu/construction/standards/design_standards.cfm. 
 
The Professional is the person lawfully licensed to practice architecture or engineering, or the firm 
employed to provide architectural or engineering services, for the referenced project.  The term 
"Professional" shall mean the Professional or the Professional's authorized representative. 
 
The Project shall comprise the Work defined by the Contract Documents and may include work by the 
Owner or other Separate Contractors, Trade Contractors, Sub-Trade Contractors or the Professional. 
 
The Scope of Work means the work reasonably contemplated, required, implied, or reasonably inferable 
by the Contract Documents or normal standards of the building trades, whether or not explicitly contained 
in the Contract Documents. 
 
Services means the services provided by the Professional and/or by consultants retained by the 
Professional for the Project. 
 
Substantial Completion shall mean that stage in the progression of the Work when the Work is 
sufficiently complete in accordance with this Contract that the Owner can enjoy beneficial use or 
occupancy of the Work and can utilize the Work for its intended purpose.   
 
Work means the construction and services necessary or incidental to fulfill the Contractor’s or 
Professional’s obligations for the Project in conformance with the agreement between the Owner and 
Contractor or the Owner and Professional. 
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ARTICLE 1:  PROFESSIONAL’S RESPONSIBILTIES 
 
1.1  General Responsibilities 
 
1.1.1  The Professional shall furnish or provide the architectural and engineering services as outlined 
herein, and any other relevant data, specifications or documents, as necessary for a complete project. 
The Professional shall expeditiously perform said services in a manner consistent with professional skill, 
care, and the orderly progress of the work.  In carrying out all obligations pursuant to this Agreement, 
including the furnishing of Construction Documents, the Professional shall in all respects conform to the 
applicable professional standard of care. 
 
1.1.2  By executing this Agreement, the Professional represents to the Owner that the Professional 
possesses the requisite skill, expertise, and credentials to perform the required services, and that 
Professional is licensed to practice by all public entities having jurisdiction over the Professional and the 
Project.  The Professional further represents to the Owner that the Professional will maintain all 
necessary licenses, permits, or other authorizations necessary to act as Professional for the Project until 
the Professional's remaining duties hereunder have been satisfied.  The Professional assumes full 
responsibility to the Owner for the negligent acts and omissions of the Professional's consultants or 
others employed or retained by the Professional in connection with the Project. 
 
1.1.3  Execution of this Agreement by the Professional constitutes a representation that the Professional 
has become familiar with the Project site and the local conditions under which the Project is to be 
implemented. 
 
1.1.4  The Professional shall provide the services required by this agreement in conformance with the 
most recent project schedule approved by the Owner.  
 
1.1.5  The Professional shall provide Professional Services, per Exhibit A and per this agreement, in 
accordance with The Pennsylvania State University Design and Construction Standards referenced in 
Exhibit C. 
 
1.1.6  The Professional is responsible for additional submission and presentation requirements as 
outlined for Board of Trustee approval or other administrative approval. 
 
1.1.7  If a Construction Manager is hired by the Owner it will be the responsibility of the Professional to 
collaborate and work in concert with the Construction Manager throughout the duration of the project.  
Furthermore, the Professional shall reconcile all cost estimates with the Construction Manager. 
 
1.1.8 Payment of the Professional’s fees, as per in Article 9, is contingent upon completion of the 
documents per the attached schedule.     
 
1.1.9  Adherence to Time Schedule. The Professional shall strictly adhere to submission schedules as 
set forth in this Agreement.  Should the Professional become aware that he will be unable to meet any of 
the dates set forth in this Agreement, the Professional shall immediately notify the Owner in writing.   
 

 The Professional shall include in the notice the reason(s) for the Professional’s inability to 
meet the date(s) and a request that the Owner amend the time schedule. 

 The Owner shall review the Professional’s notice and determine whether or not to amend the 
time schedule. 

 
If the Owner determines that the delay is due to the fault of the Professional, the Owner may amend 
the schedule and direct the Professional to expeditiously proceed with the design of the project, in which 
case the Owner may hold the Professional responsible for any costs attributable to the delay, or 
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terminate the Agreement for default of the Professional, in accordance with the provisions of this 
Agreement. 
 
If the Owner determines that the delay is not due to the fault of the Professional, the Owner may amend 
the time schedule.  The Professional agrees that such an amendment of the time schedule is his 
exclusive remedy for a delay and that he may not make any claims against the Owner for increased costs 
due to the delay. 
 
1.1.10 Building Information Modeling (BIM).  The project will be designed using Building Information 
Modeling (BIM).  Professionals shall use BIM application(s) and software to develop project designs. 
Digital modeling information shall be provided to the Owner and Construction Manager for the following 
building systems:  ALL DISCIPLINES. This may include, but is not limited to, architectural, site, civil, 
structural, mechanical, electrical, safety and security, controls, fire suppression and alarms, building 
automation and other systems. This includes relevant model element information to be used for future 
integration into the Owner’s facilities management system. This may include, but is not limited to, 
hyperlinks to O&M manuals, preventative maintenance schedules, and analysis data.  The Professional 
shall develop the Facility Data consisting of a set of intelligent elements for the Model (e.g., doors, air 
handlers, electrical panels). This Facility Data shall include all material definitions and attributes that are 
necessary for the Project facility design and construction. 
 
Professional shall use the Model to derive accurate Construction Documents. All submitted BIM Models 
and associated Facility Data shall be fully compatible with Autodesk Revit 9.0 or higher. The Professional 
shall be responsible for updating the model during design, pre-construction, construction and post-
construction record documentation (including change orders, RFI and submissions). A read-only, 
coordinated model shall be delivered to the Construction Manager for pre-construction coordination 
services and as required during construction.  Collaboration with the Construction Manager is of utmost 
importance and attendance (co-location or web teleconference) at periodic coordination meetings will be 
required.  
 
The level of detail, model content, information exchange format, and party responsible for modeling and 
information input will be decided upon during contract negotiations. The basis for these negotiations will 
be the Penn State BIM Project Execution Plan template (PSU BIM Template), which is available on the 
OPP website. 
 
The Professional shall develop a project specific BIM Execution Plan (BIM Plan) documenting the 
collaborative process in which BIM will be implemented throughout the lifecycle of the project. The BIM 
Plan shall utilize the requirements identified here and in the PSU BIM Template. It shall be submitted for 
approval by the Owner and Construction Manager prior to the schematic design phase.   
 
Implement quality control (QC) parameters for the Model, including the procedures described in section I 
of the PSU BIM Template.  As a minimum, provide the following: model standards checks, CAD 
standards checks, and other parameters. 
 
The following uses of BIM are required: design authoring, design reviews, 3D design coordination, energy 
analysis, building envelope analysis, and architectural renderings. Reference Section D.2 of the PSU BIM 
Template. 
 
The Professional shall perform design and construction reviews at each submittal stage to test the Model 
to ensure the design intent has been followed and that there are no unintended elements in the Model. 

 
The Professional shall locate conflicting spatial data in the Model where two elements are occupying the 
same space. Log hard interferences (e.g., mechanical vs. structural or mechanical vs. mechanical 
overlaps in the same location) and soft interferences, (e.g., conflicts regarding equipment clearance, 
service access, fireproofing, insulation) in a written report and resolve.  
 
The Professional shall implement a process in which BIM software uses the model and energy attributes 
to determine the most effective engineering methods based on design specifications. These analysis 
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tools and performance simulations can significantly improve the energy consumption during lifecycle 
operations. 
 
The Professional shall provide submittals in compliance with BIM Plan deliverables at stages as 
described in section B.8 of the PSU BIM Template. 
 
At each Design Stage, The Professional will provide PSU with the following: 

 
 The Model (Revit) and Facility Data (various). 
 A 3-D interactive review format of the Model in Autodesk Navisworks, Adobe 3D PDF 7.0 (or 

later), or other format per Plan requirements. The file format for reviews can change between 
submittals.  

 A list of all submitted files. The list should include a description, directory, and file name for each 
file submitted. For all CAD sheets, include the sheet title and sheet number. Identify files that 
have been produced from the submitted Model and Facility Data.   

 
All costs associated with BIM, including model updates during construction, shall be included in the base 
contract price (contract Article 9.1.1).  An as-built BIM model shall be submitted by the Design 
Professional to the Owner upon Final Completion of the Work for the agreed upon building systems listed 
in this agreement.  The BIM digital information is to be considered the Architect’s work product and as 
such, under Article 7 of the contract, is ultimately the Owner’s property.   
 
Any questions or variations from this shall be discussed and agreed upon with the OPP BIM Manager or 
Manager of Design Services. 
 
1.1.11  Contractor Design-Assist.  The Owner anticipates utilizing contractor/vendor design-assist on 
some aspects of the project.  If utilized, the Professional will assume the responsibility for incorporation of 
the design assist information into the overall design. 
 
  
1.1.12  LEED Responsibility for Project.  The Professional shall design the project to meet the LEED 
target certification level and shall undertake all reasonable and necessary efforts to bring about 
implementation of the design specifications in a manner that will meet the LEED target certification level, 
including coordination with the Contractor(s) and subcontractors.  The Professional shall be primarily 
responsible for identifying the listing of credits to be achieved during the project in an effort to meet the 
certification level.  The Professional shall also be responsible for preparing all documentation required for 
submission.  The Professional shall use as a guide The Pennsylvania State University LEED Policy to be 
provided by the Owner.   
 
1.2  Schematic Phase 
 
The Professional shall review and comply with the Project program and The Pennsylvania State 
University Design and Construction Standards, both as furnished by the Owner, and shall conduct  
appropriate visits to the Project site.  The Professional shall then provide to Owner a preliminary 
evaluation of the program and schedule and a preliminary construction cost estimate.   The Professional 
shall review with the Owner alternative approaches to project design and construction, as may be 
required.  
 
After the Owner has approved the Project scope, cost estimate and schedule as submitted by the 
Professional, the Professional shall prepare and submit to the Owner, for approval, Schematic Design 
Documents and any other documents required by the Owner.  Refer to the Design Phase Submittal 
Requirements document available on the Office of Physical Plant web page for a listing of submission 
requirements for the Schematic Phase. 
 
Following approval of Schematic Design Documents and any other documents required at such phase by 
the Owner, The Professional shall submit a Construction Cost Estimate.  The estimate shall be 
determined by the Professional using the most accurate means available. 
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1.3  Design Development Phase 
 
After approval by the Owner of the Schematic Design Documents, and any Owner-authorized changes in 
Project scope or construction budget, the Professional shall prepare and submit, for approval by Owner 
and any government authorities,  Design Development  drawings and any other documents required by 
the Owner for said approval.  These drawings and other documents shall fix building size, delineate and 
describe the various construction materials to be used, and indicate the structural, mechanical, and 
electrical systems upon which the design is based.  Refer to the Design Phase Submittal Requirements 
document available on the Office of Physical Plant web page for a listing of submission requirements for 
the Design Development Phase (noted as Preliminary and Design Phase in the document). 
 
The Professional shall provide an update of the Construction Cost Estimate and schedule and advise the 
Owner immediately of any adjustments. 
 
1.4  Construction Document Phase 
 
After approval by the Owner of the Design Development Phase documents, and any further Owner-
authorized changes in Project scope  or construction budget, the Professional shall prepare and submit to 
the Owner, for approval, Construction Drawings and Specifications/Project Manual (hereinafter referred 
to as the "Construction Documents") required by the Owner for said approval.  These Construction 
Documents shall delineate, detail, and completely specify all materials and equipment required to fully 
complete construction of the Project in every respect, consistent with current standards of the profession.  
The Construction Documents shall completely describe all work necessary to bid and construct the 
Project.  Refer to the Design Phase Submittal Requirements document dated August 2006 (or any 
subsequent updates), available on the Office of Physical Plant web page, for a listing of submission 
requirements for the Construction Document Phase.   
 
Any review and approval by the Owner of the Construction Documents shall not be deemed to diminish 
the Professional's obligations under this Agreement. 
 
The Professional shall provide an update of the Construction Cost Estimate and schedule and shall 
advise the Owner immediately of any adjustments. 
 
The Professional shall be responsible for completing all of the appropriate planning modules, soil and 
erosion control plans, and other documents which may be required. 
 
The Professional shall be responsible for obtaining, on behalf of the Owner, whatever approvals are 
necessary to connect to non-Owner-owned utility lines. 
 
The Professional shall coordinate the Construction Documents for all of the separate Prime Contracts or 
trade packages, as required, to protect against omissions, conflicts, overlaps, or duplications of any items 
of work or materials on the Project. 
 
The Professional shall coordinate the services of all design consultants for the Project, including those 
retained by the Owner.   
 
1.5  Bidding Phase 
 
After approval by the Owner of the Construction Documents, the Professional shall prepare and distribute 
all necessary bidding correspondence and documents, evaluate bid proposals, attend pre-bid or pre-
award meetings, clarify the scope or intent of the Construction Documents, evaluate proposed 
subcontractors, and assist in the preparation of construction contracts.   
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1.6  Construction Phase 
 
The Professional shall issue a set of construction documents that incorporate all bidding documents and 
revisions per addenda prior to the start of construction.    
 
The Professional's responsibility under this Agreement for Construction Phase services commences with 
the execution of the Contract(s) between the Contractor(s) and the Owner and terminates no earlier than 
the expiration of the Contractor's one-year guarantee period against defective materials, equipment, 
and/or workmanship.  This paragraph is not intended to, and shall not be construed as, affecting in any 
way the calculation of any applicable legal statutes of limitation.   
 
Administration, by the Professional, of the construction contract(s) shall be as outlined below and in 
accordance with the General Conditions of the Contract for Construction.  The Professional agrees to 
perform all of its obligations under this Agreement consistent with said General Conditions.  The extent of 
the Professional's duties and responsibilities and the limitations of its authority as specified thereunder 
shall not be modified without written agreement between the Owner and the Professional. 
 
The Professional shall not be responsible for the Contractor's construction means, methods, techniques, 
sequences, or procedures, or for safety precautions and programs in connection with the work. However, 
if the Professional has actual knowledge of safety violations, the Professional shall immediately alert the 
relevant Contractor or Subcontractor and shall give prompt written notice to the Owner. 
 
The Professional shall not be responsible for the Contractor's failure to carry out the Work in accordance 
with the Contract Documents.  The Professional shall not be deemed to have control over or charge of 
acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons 
performing portions of the Work.  However, the Professional shall provide all required assistance to the 
Contractor, Subcontractors and/or agents and employees in order to facilitate the appropriate and timely 
performance of the Work.  Furthermore, Professional is responsible for notifying the Owner and the 
Contractor of the Contractor's failure to carry out the Work in accordance with the Contract Documents 
upon observing such failure by the Contractor. 
 
1.6.1  Schedule of Values.  Upon receipt, the Professional shall carefully review and examine the 
Contractor's Schedule of Values, together with any supporting documentation or data which the Owner or 
the Professional may require from the Contractor.  The purpose of such review and examination will be to 
protect the Owner from an unbalanced Schedule of Values which allocates greater value to certain 
elements of the Work than is indicated by such supporting documentation or data or than is reasonable 
under the circumstances.  If the Schedule of Values is found to be inappropriate, or if the supporting 
documentation or data is deemed to be inadequate, and unless the Owner directs the Professional to the 
contrary in writing, the Schedule of Values shall be returned to the Contractor for revision or supporting 
documentation or data.  After making such examination, if the Schedule of Values is found to be 
appropriate as submitted or, if necessary, as revised, the Professional shall sign the Schedule of Values 
thereby indicating the Professional's informed belief that the Schedule of Values constitutes a 
reasonable, balanced basis for payment of the Contract Price to the Contractor.  The Professional shall 
not sign such Schedule of Values in the absence of such belief unless directed to do so, in writing, by the 
Owner.  The Professional shall provide the Owner with a signed copy of the Schedule of Values after 
approval. 
 
1.6.2  Access to Work.  The Professional and its authorized representatives shall have full and safe 
access to the work at all times. 
 
1.6.3  Visits to the Site/Inspection.  The Professional and any consultants retained by the Professional, or 
an authorized and qualified representative, shall visit the Project periodically as required by the Owner 
during periods of active construction in order to review the progress of the work, and take such actions as 
are necessary or appropriate to achieve the requirements of the Construction Documents in the work of 
the responsible Contractors, including advising the Owner's representatives as to particular matters of 
concern.  It shall also be the duty of the Professional to have its Consultants visit the site periodically as 
required during their respective Phases of the work, at such intervals as may reasonably be deemed 
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necessary by the Owner and the Professional, to review their respective Phases of the work in order to 
achieve the requirements of the Construction Documents. 
 
The purpose of such site visits and reviews will be to determine the quality, quantity, and progress of the 
Work in comparison with the requirements of the Construction Documents.  In making such reviews, the 
Professional shall exercise care to protect the Owner from defects or deficiencies in the Work, from 
unexcused delays in the schedule, and from overpayment to the Contractor.  Following each such review, 
the Professional shall submit a written report within (5) calendar days of such review, together with any 
appropriate comments or recommendations, to the Owner. 
 
Whenever, in the Professional's opinion, it is necessary or advisable, the Professional shall require 
special inspection or testing of the Work in accordance with the provisions of the Construction 
Documents whether or not such Work is fabricated, installed, or completed.  The Professional shall 
advise the Owner of all such occurrences requiring special inspection or testing of the Work and shall 
obtain prior approval from Owner before any funds are committed for inspection, beyond what has 
already been budgeted. 
 
1.6.4  Approval of Payment to Contractors.  Based on the Professional's review of the Project, the 
Professional will recommend, within seven (7) calendar days after receipt, approval or rejection of 
payment on the Application-Certificate of Payment.  Approval of the Certificate of Payment shall 
constitute a representation by the Professional to the Owner that the work has progressed to the point 
indicated on the Application, and that to the best of the Professional's knowledge, information, and belief, 
the quality of the work is in accordance with the Contract Documents. 
 
The Professional shall make recommendations to the Owner for the withholding of any payment, or 
portion thereof, due to inadequate progress and/or performance of the Contract. 
 
The Professional agrees that time is of the essence with respect to this provision. 
 
1.6.5  Interpreter.  The Professional will be, in the first instance, the interpreter of the requirements of the 
Contract Documents.  The Professional will, within a reasonable time as determined by the Owner, 
render such interpretation as it may deem necessary for the proper execution or Progress of the Work.  
All interpretations by the Professional shall be defined in writing and/or by drawing and shall be 
consistent with the intent of the Contract Documents.   
 
In addition to the above, the Professional shall be required to attend, at the determination of the Owner, 
any and all Project site conferences dealing with interpretation of the Contract Documents. 
 
The Professional's decisions, with Owner's prior approval, shall in matters relating to aesthetic effect be 
final if consistent with the intent of the Construction Documents. 
 
1.6.6  Review of Contractor's Shop Drawings and Materials.  The Professional shall review, approve, and 
process, subject to the right of review by the Owner, Shop Drawings to verify compliance with the 
Contract Documents and all product data, samples, materials, and other submissions of the Contractor 
required by the Contract Documents for conformity to and in harmony with the design concept of the 
Project and for compliance with the requirements of the Contract Documents.  The Professional shall not 
approve any substitution of specified materials and/or equipment without first obtaining the Owner's 
consent.  Approval by the Professional of the Contractor's submittal shall constitute the Professional's 
representation in accordance with Article 5 of the General Conditions of the Contract for Construction to 
the Owner that such submittal is in conformance with the Contract Documents. 
 
When the Contractor is required by the Contract Documents to provide professional certification of 
performance characteristics of materials, systems, or equipment, the Professional shall be entitled to rely 
upon such certification to establish that the materials, systems, or equipment will meet performance 
criteria required by the Contract Documents. 
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Based on the priorities of the construction schedule, the Prime Contractor(s) shall submit a shop drawing 
submittal schedule on or before the Second Regular Job Conference.  The Professional shall review and 
check the shop drawing submittal schedule within fourteen (14) calendar days of receipt from the 
Contractor.   
 
The Professional shall return the approved shop drawings, or detailed notation for resubmission, if 
required, within fourteen (14) calendar days after receipt from the Contractor unless mutually agreed 
otherwise by the Professional, Owner, and Contractor.  The Professional shall act on any resubmissions 
within seven (7) calendar days of receipt thereof unless mutually agreed otherwise by the Professional, 
Owner, and Contractor.  A detailed log shall be maintained by the Professional as to time of receipt of the 
shop drawings and time of return, with adequate notes as to their disposition. 
 
Refer to 1.6.12 for electronic scanning and submission requirement of approved project shop drawings at 
the completion of the project. 
 
The Professional is responsible to incorporate into the shop drawings comments by the Owner or 
Owner’s authorized representative prior to the shop drawings being returned to the Contractor. 
 
The Professional agrees that time is of the essence of this provision. 
 
1.6.7  Job Conference Reports.  The Professional shall take and retain an accurate and complete record 
of the biweekly Job Conference meetings and shall prepare and distribute summary minutes in a format 
approved by the Owner of each meeting within five (5) calendar days to the Owner, the Contractors, and 
all other interested parties. 
 
1.6.8  Change Orders.  The Professional shall review all Change Order requests within seven (7) 
calendar days and shall advise Owner, in writing, with respect to the necessity or advisability of same.  
The Professional shall also determine whether the cost is fair and reasonable for the additional work 
associated with the Change Order.  In so doing, Professional shall provide all pertinent documents and 
data to the Owner, who shall make all decisions regarding approval or rejection of Change Order 
requests.  The Professional shall maintain an appropriate Change Order log.  The Professional may, after 
consultation with the Owner, authorize minor changes in the Work which do not involve an adjustment in 
the Contract sum or an extension of the Contract time and which are consistent with the intent of the 
Contract Documents. 
 
1.6.9  Rejection of Work.  The Professional is authorized and obligated to reject work which does not 
conform to the Contract Documents and shall immediately notify the Owner to stop a Contractor's work 
whenever, in the Professional's reasonable opinion, such action is necessary for the proper performance 
of the Construction Contract Work.  The Professional shall not be liable to the Owner for the 
consequences of any recommendation made by the Professional in good faith, and in the exercise of due 
care in recommending to stop or not to stop the work. 
 
1.6.10  Substantial Completion, Final, and One-Year Guarantee Inspections.  The Professional and its 
consultants shall participate in Substantial Completion and Final Inspections to affix the dates of 
Substantial and Final Completion and shall concur in the report of Final Completion to the Owner prior to 
approving the Contractor's application for Final Payment.  The Professional shall produce the punch list 
document and provide any direction, coordination or follow-up that may be necessary to correct any 
deviation from the specifications and requirements set forth in the Contract Documents and Construction 
Documents.  The Professional shall also acquire for Owner the Certificate of Occupancy.  
 
The Professional and its consultants shall participate in an inspection prior to the expiration of the one (1) 
year guarantee period against defective materials, equipment, and/or workmanship to determine any 
defects in materials, equipment, and/or workmanship since the date of Substantial Completion.  The 
Professional shall produce the (1) year guarantee period punch list document for distribution to the 
Contractor(s) and provide follow-up to verify all items are completed to the satisfaction of the Owner.   
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1.6.11  Operations and Maintenance Data.  At the time of Substantial Completion of the Project, the 
Professional shall review and approve all required close-out documentation required per the 
Specifications including, but not limited to, manufacturers’ operating instructions, maintenance 
instructions, certificates, warranties, guaranties, and other pertinent operating and maintenance data.   
 
The Professional shall electronically scan all reviewed and approved Operation and Maintenance data 
being returned to the Contractor and provide a complete set of Operation and Maintenance data for the 
Project in electronic .pdf format (organized by building system) to the Owner within (1) month after receipt 
from the Contractor. 
 
1.6.12  Record Drawings.  At the time of Final Completion of the Project, the Professional shall collect 
from the Prime Contractor(s) their complete sets of as-built drawings and will, within 30 days after receipt 
from the Contractors, transpose all the changes recorded by the Contractors, onto a full set of 
reproducible drawings which shall become the record (as-built) drawings of the Project.  The record 
drawings must also be put on electronic media compatible with the Owner's ACAD system.  The 
Professional shall submit the as-built drawing set to the Owner in both ACAD dwg format and electronic 
pdf format (if project is utilizing Building Information Modeling an additional record drawing format shall be 
required and approved by the Owner).  
 
The Professional shall electronically scan all approved shop drawings being returned to the Contractor 
and provide a complete set of the approved shop drawings for the Project in electronic pdf format 
(organized by CSI division) to the Owner within (1) month after Substantial Completion of the project. 
 
1.6.13  Corrections.  The Professional shall, without additional compensation, promptly correct any 
errors, omissions, deficiencies, or conflicts in its work product. 
 
1.6.14  Errors and Omissions.  If it becomes necessary during the course of construction to issue change 
orders which increase the cost of the Project and which are due to an error or omission by the 
Professional in providing plans, drawings, specifications or coordination for the Project, the Professional 
shall be assessed in an amount equal to the difference between the amount of the change order and 
what the Owner would have paid had the error or omission not occurred.  Where applicable, the 
assessment shall include any administrative costs incurred by the Owner and costs associated with 
removal or replacement of work necessary in order to implement the change order.  An omission change 
order is one which results from the Professional’s breach in the applicable professional standard of care, 
resulting in a failure to include required features, items or design elements in the plans, drawings or 
specifications.  An error change order is one which results from the Professional’s breach in the 
applicable professional standard of care, resulting in mistakes or deficiencies in the plans, drawings or 
specifications. 
 
At the completion of the project, the parties shall exercise good faith in seeking to amicably resolve any 
disputes that may exist regarding change orders.  In the event that the parties are unable to reach an 
amicable resolution, the dispute resolution provision of Article 12.1 shall apply. 
 
ARTICLE 2:  ADDITIONAL RESPONSIBILITIES OF PROFESSIONAL 
 
2.1  Compliance 
 
The Professional is responsible for the compliance of the Construction Documents with all applicable 
permits, laws, regulations, and ordinances of all commissions, agencies and governments, federal, state 
and local, insofar as they are applicable to, and have jurisdiction over, the Project.  The Professional shall 
make all required submittals with the advance knowledge of the Owner to, and shall obtain all required 
approvals from, the applicable agency in a timely manner so as not to cause delays to the Project.  The 
Professional shall also attend all hearings/meetings required for securing necessary approvals and 
permits. 
 
The Professional shall be responsible for producing a submission document set for approval by Labor 
and Industry as required by the Commonwealth of Pennsylvania to obtain the necessary building permit.  
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The Professional shall also be responsible for additional submissions as required by the Labor and 
Industry Building permit processes and procedures throughout the project design and construction.   
 
2.2  Cooperation With Local Bodies 
 
During the design of the Project, the Professional shall keep informed and comply with the requirements 
of all local zoning, planning, and supervisory bodies.  Should these requirements substantially increase 
the cost of the Project, or should any required approvals be withheld by the local bodies, the Professional 
shall immediately notify the Owner. 
 
2.3  Proprietary Items, Copyrights, Patents 
 
The Professional shall not include in the design of the Project unless directed by the Owner any 
equipment, material, or mode of construction which is proprietary or which contains a copyright or patent 
right relating to designs, plans, drawings, or specifications, unless the equipment, material, or mode of 
construction is different and fairly considered superior in quality and performance.  If the Professional 
includes in the design of the Project any equipment, material, or mode of construction which is 
proprietary, it shall have prior approval by the Owner and it shall only be because the item is different and 
fairly considered superior in quality and performance, and not for the purpose of preventing or restricting 
competitive bidding.  
 
2.4  Steel Products Procurement Act  
 
The Professional is responsible for compliance with the Pennsylvania Steel Products Procurement Act, 
73 P.S. § 188, et. seq (“the Act’).   In the event that Professional selects and/or approves any steel 
products (as defined in the Act) for use in the Project, Professional shall delineate, list and approve as 
acceptable only steel products that are in compliance with the Act.   If Professional determines that any 
steel products are not produced in the United States in sufficient quantities to meet the requirements of 
the Project or Contract Documents, Professional shall notify the Owner.  
 
 
ARTICLE 3:  OPTIONAL ADDITIONAL SERVICES 
 
Unless required by the Project Scope, the services performed by the Professional, Professional's 
employees, and Professional's consultants as outlined in this Article are not included in Basic Services 
and shall be paid for by the Owner as provided in this Agreement in addition to the compensation for 
Basic Services. 
 
None of these services shall be provided by the Professional, whether they are requested by the Owner 
or required due to circumstances unknown at the time of the execution of the Agreement, until approval in 
writing has been given by the Owner. 
 
3.1  Project Representation 
 
If more extensive representation at the site by the Professional is required by the Owner than is provided 
for under Basic Services, Paragraph 1.6, Construction Phase, the Professional shall provide one or more 
Project representatives to assist in carrying out such additional on-site representation. 
 
Additional Project representative(s) shall be selected, employed, and directed by the Professional with 
the approval of the Owner, and the Professional shall be compensated therefore as mutually agreed, in 
advance, between the Owner and the Professional.  Such supplemental agreement letter shall also 
delineate the duties and responsibilities of the additional Project representative(s). 
 
3.2  Revisions to Approved Drawings and Specifications Prior to Construction Phase 
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3.2.1  Making revisions to the drawings and specifications requested by the Owner subsequent to the 
Owner's approval of the Construction Documents as outlined in Paragraph 1.4, Construction Document 
Phase, unless required to keep the estimated Construction Costs within the amount budgeted for same. 

 
3.2.2  Making revisions to the drawings and specifications required by the enactment or revisions of 
codes, laws, or regulations subsequent to the completion of the Construction Documents as approved by 
the Owner. 

 
3.3  Preplanning 
 
Providing special analysis of the Owner's needs such as selection, planning, and development of the site; 
economic, demographic, and/or financial feasibility; preliminary design criteria and budget estimates; or 
other special studies except as herein provided as part of Basic Services. 
 
3.4  Specialized Consultants 
 
Providing unusual or specialized Consultant services other than those consistent with the inherent 
requirements of the Project scope and required to meet the functional needs of the Project. 
 
 
 
3.5  Surveys 
 
Providing a complete topographic survey and/or related aerial photography, ground control, 
photogrammetric plotting, property boundary survey, and the preparation of a metes and bounds legal 
description and a related plot. 
 
3.6  Special Studies 
 
Providing services related to the preparation of Environmental Assessments and/or Environmental Impact 
Statements, Energy Impact Statements, Analysis, or Feasibility Studies as may be required by local, state 
or federal government agencies, provided such services are in addition to the Project scope 
requirements. 
 
3.7  Other Services 
 
Providing services mutually agreed to that are not otherwise included in this Agreement. 
 
ARTICLE 4:  INDEMNIFICATION   
 
To the fullest extent permitted by law, The Professional shall indemnify and hold harmless the Owner and 
the Owner's respective officers, directors, trustees, agents, servants, and employees from and against 
any and all liability, claims, losses, costs, expenses or  damages, including reasonable attorneys’ fees, 
costs and expenses, for property damage, bodily injury or death, that may arise as a result of the 
performance or failure to perform services and duties pursuant to this Agreement, but only to the extent 
caused by a failure to conform to the applicable professional standard of care by the Professional or 
Professional’s agents, employees or consultants, or anyone employed directly or indirectly by any one of 
them or by anyone for whose acts any of them may be liable.  Nothing in this indemnity section shall be 
construed to limit the insurance obligations agreed to herein. 
 
ARTICLE 5:  OWNER'S RESPONSIBILITIES 
 
5.1  Basic Information 
 
The Owner shall provide the Professional all information available at the time regarding requirements for 
the Project.  Such information shall include: 
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5.1.1  A Project Program setting forth the Owner's objectives, space requirements and relationships, 
special equipment, and systems and site requirements. 
 
5.1.2  A Project Budget including the amount allocated for the Construction Cost and all other anticipated 
costs and expenses. 
 
5.1.3  A Project Schedule setting forth the times allotted for the Design and Construction Phases of the 
Project. 
 
If the information furnished is not sufficient for the process of initiation of design solutions, the 
Professional shall notify the Owner immediately. 
 
5.2  Surveys 
 
The Owner shall furnish to the Professional, as available, surveys describing (as applicable) grades and 
lines of streets, alleys and pavements; the location of all rights-of-way restrictions, easements, 
encroachments, zoning classification, boundaries and contours of the site; location, dimensions and other 
necessary data pertaining to any existing buildings, other improvements and trees; information 
concerning existing utilities throughout the site, including inverts and depth; and shall establish a Project 
benchmark. 
 
 
 
 
5.3  Geotechnical Engineering Services 
 
The Owner shall pay the costs of all geotechnical engineering services required for the Project and 
requested by the Professional and Owner.  Such services shall include, but are not limited to, tests 
borings, samples, field and laboratory reports, final soil reports and logs, and foundation engineering 
evaluations and recommendations. 
 
5.4  Miscellaneous Tests, Inspections, and Reports 
 
The Owner shall furnish, at the Owner's expense, air and water pollution, hazardous material, 
environmental, and any other miscellaneous laboratory tests, inspections, and reports as may be 
required. 
 
5.5  Approval or Disapproval of Design Work 
 
Any approval or failure of the Owner to disapprove or reject design work submitted by the Professional 
shall not constitute an acceptance of the work such as to relieve the Professional of his full responsibility 
to the Owner for the proper and professional performance of all design work on the Project. 
 
5.6  Owner Response 
 
The Owner shall act with reasonable promptness on all submissions from the Professional, which require 
action by the Owner, in order to avoid unreasonable delay in the progression of the Project through the 
various Phases outlined in Article 1. 
 
5.7  Notice of Nonconformance 
 
The Owner shall notify the Professional immediately if the Owner becomes or is made aware of any fault 
or defect in the Project or nonconformance by any party with the Contract Documents. 
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5.8  Copies of Owner’s Documents 
 
The Owner shall supply the Professional with copies of the Owner's Form of Agreement between Owner 
and Contractor and General Conditions of the Contract for Construction for inclusion, by the Professional, 
in the Bidding Documents.  It shall be the Professional’s responsibility to access, review, and implement 
The Pennsylvania State University Design and Construction Standards information provided by the 
Owner on the Office of Physical Plant web page.  Refer to web page content listing in Exhibit C. 
 
5.9  Preconstruction Services 
 
The Owner intends to independently retain a Construction Management firm to provide preconstruction 
and construction services.  The Professional will assist the Owner in reviewing proposals and allow for 
two full days of meetings to interview  and rank prospective construction management firms. 
 
ARTICLE 6:  CONSTRUCTION COST 
 
6.1  Project Cost Determination   
 
The Construction Cost for all work described in the Construction Documents, as approved by the Owner 
shall be determined as outlined below, with precedence in the order listed: 
 
6.1.1  For completed construction, the total cost to the Owner for such construction work less the amount 
of any change order work necessary because of errors or omissions on the part of the Professional as 
defined in Subparagraph 1.6.14 Errors and Omissions. 
 
6.1.2  If the Project is not constructed, the sum of the lowest bona fide bids(s) received for all of the work, 
providing said bids do not exceed the fixed limitation of Construction as defined in Paragraph 9.1.4 or as 
amended by written agreement by the Owner and Professional as the basis for design.  If such bids 
exceed the limitation previously agreed upon, said limitation shall become the basis of cost. 
 
6.1.3  If bids are not received, the latest Construction Cost Estimate prepared by the Professional, 
provided such estimate does not exceed the fixed limitation of construction as defined in Paragraph 9.1.4 
or as amended by written agreement by the Owner and Professional as the basis for design. 
 
6.2  Notification 
 
It shall be the Professional's responsibility to promptly notify the Owner if, in the Professional's opinion, 
the Project cannot be designed and constructed within the fixed limitation on the cost of construction as 
authorized by the Owner.  It is the Professional's responsibility to so notify the Owner as soon as such a 
situation becomes, or should have become, apparent to the Professional.   
 
6.3  Owner Options 
 
If, without written acknowledgment by the Owner, the Professional permits the Construction Contracts to 
be bid, and if the fixed limitation on the cost of Construction is exceeded by the lowest bona fide bid(s) or 
negotiated proposal, the Owner may:  (1) give written approval of an increase in such fixed limit; 
(2) authorize rebidding or renegotiating of the Project; (3) terminate the Project and this Agreement in 
accordance herewith; or (4) cooperate in revising the Project scope or quality, or both, as required to 
reduce the construction cost.  In the case of (4), the Professional, without additional charge to the Owner, 
shall consult with the Owner and shall revise and modify the Construction Documents as necessary to 
achieve compliance with the fixed limitation on construction cost.  Absent negligence on the part of the 
Professional in making its estimates of probable construction cost, such modifications and revisions shall 
be the limit of the Professional's responsibility arising from the establishment of such fixed limitation of 
construction costs, and having done so, the Professional shall be entitled to compensation for all other 
services performed, in accordance with this Agreement. 
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If, after notification to the Owner by the Professional that the Project cannot be designed and constructed 
within the fixed limitation on the cost of construction, the Professional is by written authorization by the 
Owner instructed to proceed without a change in the Project program, design, or in the fixed limitation on 
the cost of construction, the Professional shall not be responsible for the cost of any subsequent 
redesign. 
 
ARTICLE 7:  OWNERSHIP AND USE OF DOCUMENTS 
 
All preliminary studies, Construction Documents, as-built documents, record drawings, special 
requirements, cost estimates, and all other data compiled by the Professional under this Agreement shall 
become the property of the Owner and may be used for any purpose desired by the Owner except to use 
for the construction of an identical facility not covered by this Agreement.  The Professional shall not be 
liable for any reuse of these documents by the Owner.   
 
ARTICLE 8:  PROFESSIONAL'S EXPENSES 
 
8.1  Billable Hourly Rates 
 
8.1.1  Direct personnel expense is defined as the direct salaries of the principals, associates, and 
employees of the firm who are assigned to and are productively engaged on the Project, including clerical 
employees. 
 
8.1.2  Billable hourly rates for this project are included in the personnel listing in Exhibit B.  Billable hourly 
rates shall be the direct personnel expense rate for any principal's time and a multiple of a maximum of 
(2.5) times the direct personnel expense per hour for the Professional's employees which shall include 
mandatory and customary benefits such as employment taxes, statutory employee benefits, insurance, 
sick leave, holidays, vacations, pensions, and similar contributions and benefits. 
 
8.1.3  The billable hourly rates set forth in Exhibit B may be adjusted annually, subject to the Owner's 
approval, in accordance with generally accepted salary review practices of the profession.  Payroll 
certification shall be provided by the Professional to the Owner upon demand. 
 
8.2  Reimbursable Expenses 
 
Reimbursable expenses are in addition to compensation for Basic and Additional Services and include 
those expenses as follows for which the Professional shall be reimbursed a not-to-exceed amount for his 
direct "out-of-pocket" costs (no mark-up allowed on reimbursable expenses).  Reimbursable expenses 
shall be submitted with supporting documentation.  Where requested or authorized by the Owner, the 
following shall be reimbursable: 
 
8.2.1  Out-of-town and out-of-state travel expenses and any necessary fee or permit payment required 
and paid to any governing body or authority having jurisdiction over the Project.  Air travel expenses shall 
be approved in advance by the Owner.  Maximum individual per diem expenses for travel to the job site 
shall be based on the Owner’s allowable per diem for lodging and meals for that location. 

8.2.2  Expense of reproductions including reproductions of record drawings, postage and handling of 
Drawings, Specifications, and other documents including the preparation and distribution of all necessary 
bidding correspondence and documents, receipt of bid proposals, and construction contract preparation.  
Reproductions made for the Professional’s own use or review shall not be included. 
 
8.2.3  Expense of renderings, models, mock-ups requested by the Owner, and/or discs for electronic 
format submissions of record drawings. 
 
8.2.4  Expenses of specialized consultants identified as optional additional services in Article 3 of this 
Agreement. 
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8.2.5  Reimbursable expenses for individual travel, meals, and lodging expenses are limited to individuals 
under the direct employ of the Professional or their approved consultants. 
 
8.3  Cost for Consultants (consultants not included in the Basic Services proposal/procured after award) 
 
The Professional shall be reimbursed on a multiple of one and one-tenth (1.1) times the amounts billed to 
the Professional for such services.   
 
ARTICLE 9:  COMPENSATION AND PAYMENT 
 
9.1 Compensation and Payment 
 
9.1.1  The Owner agrees to pay the Professional as compensation for those Basic Services described in 
Article 1, Article 2, and any other agreed upon services described in Article 3:   
 
 
    an amount not-to-exceed   Dollars ($            ) 

for the Professional's Personnel Expense as defined in Paragraph 8.1 and cost for 
Consultants. 

 
  
9.1.2  Payment for Basic Services will be made monthly by the Owner in proportion to the service actually 
performed, but not to exceed the following percentages at the completion of each Phase.  
 
 Schematic Phase 15% 

Design Development Phase 20% 
Construction Document Phase 35% 
Bidding Phase 5% 
Construction Phase/Close-Out 25% 

 
The close-out portion of the project refers to the development of the punch list and required follow-up, the 
submission of the as-built documents and other close-out document requirements, ongoing 
commissioning support, ongoing support of design-related project issues, and the performance of the (1) 
year bond inspection and punch-list development. 
 
9.1.3  Reimbursable Expenses 
 
The Owner agrees to pay the Professional as compensation for the Professional's Reimbursable 
Expenses, as defined in Paragraph 8.2, an amount not-to-exceed    
Dollars ($ ). 
 
9.1.4 Cost of Construction 
 
The fixed limitation on the cost of construction as defined by this Agreement shall  
be   . 
 
 
9.2 Optional Additional Services Compensation  
 
If approved, the Owner agrees to compensate the Professional for Optional Additional Services beyond 
Basic Services, as defined in Article 3 in accordance with the rates defined in Exhibit B and as approved 
by the Owner.   
 
9.3  Payment Procedures 
 
9.3.1  Payments are due and payable forty-five (45) days from the date that the Professional's invoice is 
approved by the Owner.  
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9.3.2  Submission of the Professional's invoice for final payment and reimbursement shall further 
constitute the Professional's representation to the Owner that, upon receipt from the Owner of the amount 
invoiced, all obligations of the Professional to others, including its consultants, incurred in connection with 
the Project will be paid in full. 
 
9.3.3  Documentation accurately reflecting the time expended by the Professional and its personnel and 
records of Reimbursable Expenses shall be maintained by the Professional and shall be available to the 
Owner for review and copying upon request. 
 
9.4 Owner’s Right to Withhold Payment 
 
In the event that the Owner becomes credibly informed that any representation of the Professional 
provided pursuant to Articles 8 or 9 is wholly or partially inaccurate, the Owner may withhold payment of 
sums then or in the future otherwise due to the Professional until the inaccuracy, and the cause thereof, 
is corrected to the Owner's reasonable satisfaction. 
 
ARTICLE 10:  INSURANCE 
 
10.1  Professional Liability Insurance 
 
The Professional shall secure and maintain, at its sole cost and expense, Professional Liability Insurance 
to protect against loss resulting from design errors and omissions, failure to coordinate the Construction 
Documents of the Project, and failure to execute the construction administration duties for the Project. 
 
10.1.1  Unless otherwise specifically provided in this Agreement, the Professional shall secure 
and maintain Professional Liability Insurance with limits not less than $1,000,000, or the total of 
the Professional’s fee, whichever is greater. 
 
10.1.2  The Professional shall secure and maintain Professional Liability Insurance, as required above, 
up to and including one year after the date of the (1) year guarantee inspection of the contracts under the 
Project. 

 
10.2  General Liability Insurance 
 
The Professional shall secure and maintain, at its sole cost and expense, adequate General Liability 
Insurance to protect the Owner and the Owner's respective officers, agents, servants, and employees 
against claims arising out of the Professional's services during the design and construction of the Project 
for damages in law or equity for property damage and bodily injury, including wrongful death.  The Owner 
shall be named as an additional insured in the policy, and the Professional shall submit a Certificate of 
Insurance to the Owner prior to execution of the Agreement.  The limits of coverage shall be not less than 
$1,000,000, or the total of the Professional’s fee, whichever is greater.  The Professional is required to 
secure and maintain General Liability Insurance, up to and including one year after the date of the (1) 
year guarantee inspection of the contracts under the Project. 
 
10.3  Certificate of Insurance 
 
The Professional shall furnish to the Owner annually, unless otherwise requested, during the active terms 
of this Agreement, a Certificate from an Insurance Carrier authorized to do business in Pennsylvania 
indicating:  (1) the existence of the insurance required under this Article; (2) the amount of the deductible; 
and (3) the amount of coverage of such insurance.  The Professional shall submit a Certificate of 
Insurance covering the Professional Liability Insurance requirement up to and including one year after the 
date of the (1) year guarantee inspection of the contracts under the Project. 
 
10.4  Failure to Comply with Insurance Requirements 
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During any period in which the Professional is not in compliance with the terms of this Article, no 
compensation shall be paid by the Owner to the Professional. 
 
ARTICLE 11:  TERMINATION, ABANDONMENT, SUSPENSION, REACTIVATION 
 
11.1  Termination by Owner 
 
The Owner shall have the right at any time, for any reason, to terminate this Agreement upon not less 
than seven (7) calendar days' written notice to the Professional.  The Professional shall comply with all 
reasonable instructions of the Owner then or subsequently given relating to such termination, including 
but not limited to:  instructions concerning delivery of drawings, sketches, and other 
architectural/engineering data to the Owner; discontinuance of the work on outstanding contracts; and 
furnishing to the Owner information concerning all actions to be taken respecting outstanding agreements 
with consultants, contracts, awards, orders, or other matters. 
 
Copies of Construction Documents and any other materials in existence as of the date of termination will 
be furnished to the Owner as requested. 
 
11.2  Compensation in the Event of Termination 
 
In the event of termination, the Professional shall be compensated for its services to the termination date 
based upon services performed on any Phase to the termination date in accordance with the 
Compensation and Payment schedule contained herein at Article 9.1.2. 
 
Such compensation shall be the Professional's sole and exclusive remedy for termination. 
 
11.3  Suspension of Work 
 
The Owner may, at any time, direct the Professional to suspend all work on the Project, or on any part 
thereof, pending receipt of further notice from the Owner.  In all such cases the Owner and the 
Professional shall agree upon an appropriate phasing-out of the work in such a manner that the work 
may be resumed with a minimum of added cost to the Owner, but in no event shall the work be continued 
beyond the completion of the portion of the project then in progress.  The Professional shall be 
compensated as if the Agreement had been terminated at the completion of the agreed Phase.  If work is 
suspended during the Construction Phase, compensation shall be paid for all Professional services 
provided to the date of suspension, but no additional compensation shall be paid during the period of 
suspension. 
 
11.4  Reactivation Compensation 
 
When a Project has been suspended or terminated for a longer time than six (6) months and is 
subsequently reactivated using the same Professional, the Owner and the Professional shall agree, prior 
to the beginning of the reactivation work, upon a lump sum, or other basis, of reimbursement to the 
Professional for its extra start-up costs occasioned as a result of the work having been suspended or 
terminated. 
 
ARTICLE 12:  MISCELLANEOUS PROVISIONS 
 
12.1 Dispute Resolution / Applicable Law 
 
After Final Completion of the Project, any and all claims, disputes or controversies arising under, out of, 
or in connection with this Agreement, which the parties shall be unable to resolve within sixty (60) days of 
the time when the issue is first raised with the other party, shall be mediated in good faith.  The party 
raising such dispute shall promptly advise the other party of such claim, dispute or controversy, in writing, 
describing in reasonable detail the nature of such dispute.  By not later than five (5) business days after 
the recipient has received such notice of dispute, each party shall have selected for itself a representative 
who shall have the authority to bind such party, and shall additionally have advised the other party in 
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writing of the name and title of such representative.  By not later than ten (10) business days after the 
date of such notice of dispute, the parties shall mutually select a Pennsylvania-based mediator, and such 
representatives shall schedule a date for mediation, not to exceed one (1) day in length, and less where 
applicable.   The mediation session shall take place on the University Park Campus of The Pennsylvania 
State University, or upon the campus where the Work was performed, at the option of the Owner.  The 
parties shall enter into good faith mediation and shall share the costs equally.   
 
If the representatives of the parties have not been able to resolve the dispute within fifteen (15) business 
days after such mediation hearing, the parties shall have the right to pursue any other remedies legally 
available to resolve such dispute in the Court of Common Pleas of Centre County, Pennsylvania, 
jurisdiction to which the parties to this Agreement hereby irrevocably consent and submit. 
 
Notwithstanding the foregoing, nothing in this clause shall be construed to waive any rights or timely 
performance of any obligations existing under this Agreement.    
 
In all respects, this Agreement shall be interpreted and construed in accordance with the internal laws 
(and not the law of conflicts) of the Commonwealth of Pennsylvania.   
 
12.2  Successors and Assigns 
 
This Agreement shall be binding on the successors and assigns of the parties hereto. 
 
12.3  Assignment 
 
Neither the Owner nor the Professional shall assign, sublet, or in any manner transfer any right, duty, or 
obligation under this Agreement without prior written consent of the other party. 
 
12.4  Extent of Agreement 
 
This Agreement, including any and all schedules, proposals and/or terms and conditions attached hereto, 
represent the entire and integrated agreement between the Owner and the Professional and supersedes 
all prior negotiations, representations, or agreements, either written or oral.  This Agreement may be 
amended only by written instrument signed by both the Owner and the Professional.  In the event of a 
conflict between the provisions of this Agreement and those of any other document, including any that 
are attached hereto, the provisions of this Agreement shall prevail.  Furthermore, any provision, terms or 
conditions contained within any documents attached as exhibits hereto are void and lacking in any force 
or effect, with the exception of entries which define the Professional’s scope of work for the Project, 
Professional’s billable hourly rates, and project schedule. 
 
 
12.5  Third Party 
 
Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in 
favor of a third party against either the Owner or the Professional. 
 
12.6  Hazardous Material 
 
Unless otherwise provided in this Agreement, the Professional and its consultants shall have no 
responsibility for the discovery, presence, handling, removal, or disposal of, or exposure of persons to 
hazardous materials in any form at the Project site, including but not limited to asbestos, asbestos 
products, polychlorinated biphenyl (PCB), or other toxic material. 
 
If the Professional encounters or suspects hazardous or toxic material, the Professional shall advise the 
Owner immediately. 
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12.7  Promotional Material 
 
The Professional shall not issue or disclose to third parties any information relating to the Project without 
prior written consent of the Owner, except to the extent necessary to obtain necessary permits or 
governmental approvals, coordinate the Work with the Owner’s agent, Contractors, Subcontractors, etc.  
The Professional may, with written consent of the Owner, include design representation of the Project, 
including interior and exterior photographs, among the Professional's promotional and professional 
materials. 
 
12.8  Terms/General Conditions 
 
Terms contained in this Agreement and which are not defined herein shall have the same meaning as 
those in the Owner's Form of Agreement between Owner and Contractor and the Owner's General 
Conditions of the Contract for Construction, current as of the date of this Agreement. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ARTICLE 13:  SCHEDULE OF EXHIBITS 
 
The attached Exhibits are part of this agreement: 
 
Exhibit A:  Professional’s proposal dated ________________    NOTE:  Professional’s proposal is 
attached solely for purposes of defining Professional’s scope of work.   As per Article 12.4 of this 
Agreement, additional terms and conditions that may be included in the Professional’s proposal, beyond 
those relating to scope of work, are void, without effect, and not considered to be part of this Agreement. 
 
Exhibit B:  Professional’s Billable Hourly Rates. 
 
Exhibit C:  The Pennsylvania State University Design and Construction Standards listing (screen print 
from the Office of Physical Plant web page). 
 
Exhibit D:  Project Schedule outlining design submission dates to be followed per Article 1, 
Section 1.1.9. 
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THE PENNSYLVANIA STATE UNIVERSITY 
OWNER 
 
 
_________________________________ __________________________________ 
Title  ATTEST, Secretary 
 
 
 
(PROFESSIONAL COMPANY NAME) 
PROFESSIONAL 
 
 
_________________________________ __________________________________ 
Title  ATTEST, Secretary 
 
 
 
Attachments 




