	Massaro Corporation	J. C. Orr & Son, Inc.	Veronesi Building & Remodeling, Inc.
Project: UP-BJC Mezzanine Kitchen Renovation	Katie Gutt	Alice Mento	Mac Wright
Bid Open Date: 04.01.2025 3:11 PM	bids@massarocorporation.com	amento@jcorrpa.com	mwright@vbrinc.com
Project 3: 00-09985.00			
Description	Total Cost	Total Cost	Total Cost
Base Bid			
1 General construction - project base bid scope	1,257,000.00	1,560,000.00	1,881,450.00
Base Bid Cost Total	1,257,000.00	1,560,000.00	1,881,450.00
Alternate			
AHU 28 and 39 Replacement at Mechanical Room	070 000 00		000 000 00
1 M045	273,000.00		
2 Blast Chiller Install at Event Level Kitchen.	57,000.00		
Alternate Cost Total	330,000.00	425,000.00	282,000.00
Did O	1		
Bid Summary	4.057.000.00	4.500.000.00	4.004.450.00
Base Bid Total	1,257,000.00	1,560,000.00	1,881,450.00
Custom Fields			
	Executed Bid Bond.pdf (version 1)	Bid Bond BJC0001.pdf (version	Veronesi PSU Bid Bond BJC.pdf (version
Bid Bond	Executed Bid Bolld.pdf (version 1)	1)	1)
	No qualifications or clarifications will	No qualifications or clarifications	No qualifications or clarifications will be
	be accepted. All questions and	will be accepted. All questions	accepted. All questions and clarifications
	clarifications are to be addressed	and clarifications are to be	are to be addressed via RFI during the bid
	via RFI during the bid period.	addressed via RFI during the	period. Submission of such with a Bid may
		bid period. Submission of such	result in the Bid being REJECTED at the
	result in the Bid being REJECTED	with a Bid may result in the Bid	University"s discretion.
	at the University"s discretion.	being REJECTED at the	•
		University"s discretion.	
Qualifications and Exceptions Statement			
·	BBS_0045000_000998500_Bid	Exhibit A.pdf (version 1)	Exhibit A.pdf (version 1)
DBE Exhibit A	Specs_20250220.pdf (version 1)		