

Project: AB-Rydal Executive Plaza-HVAC/RTU/VAV/Controls Replacement Bid Open Date: 07.07.2022 3:03 PM				Myco Mechanical, Inc.^ Jessica Temperino JTemperino@mycomechanical.com		F.W. Houder, Inc. Harry Griest hgriest@fwhouder.com		Murphy Quigley Co., Inc. Christopher Salmon c.salmon@mquigleyco.com	
	Description	Quantity	UoM	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid									
1	Base Bid			0.00	1,117,000.00	0.00	1,139,200.00	0.00	1,478,000.00
Base Bid Cost Total					1,117,000.00		1,139,200.00		1,478,000.00
Alternate									
1	DEDUCT: Deduct VAV Equipment at First Floor			0.00	-74,000.00	0.00	90,000.00	0.00	110,000.00
Alternate Cost Total					-74,000.00		90,000.00		110,000.00
Bid Summary									
Base Bid Total					1,117,000.00		1,139,200.00		1,478,000.00
Custom Fields									
Bid Bond				Bid Bond.pdf (version 1)		FW Houder, Inc. Bid Bond - Penn State Univ.		Bid Bond.pdf (version 1)	
Public Works E-Verify				Public Works.pdf (version 1)		Public works form.pdf (version 1)		PW Employment Verification Form comp.pdf (version 1)	
Qualifications and Exceptions Statement				No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.		No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.		No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	
DBE Exhibit A				DBE form- Filled Out.pdf (version 1)		Exhibit A DBE completed.pdf (version 1)		DBE form.pdf (version 1)	
Bidder Qualification Notes									