

Project Number: 00-06964.00 Project: UP-Field Hockey Stadium Bid Open Date: 02.17.2022 3:03 PM		G. M. McCrossin, Inc. Mary Bittner mjbbittner@mccrossin.com		Leonard S. Fiore, Inc. Angel Farabaugh afarabaugh@lsfiore.com	
	Description	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid					
1	Base Bid	0.00	10,023,600.00	0.00	10,428,000.00
Base Bid Cost Total			10,023,600.00		10,428,000.00
Alternate					
1	Add 300 Seats to Seating with Add Circulation Path to	0.00	607,650.00	0.00	262,000.00
2	Add Site	0.00	116,175.00	0.00	124,000.00
3	Add Steel Trellis South Ticketing	0.00	90,575.00	0.00	81,000.00
4	New Audio System for field and upper level	0.00	319,000.00	0.00	314,000.00
Alternate Cost Total			1,133,400.00		781,000.00

Bid Summary					
Base Bid Total			10,023,600.00		10,428,000.00

Custom Fields			
Bid Bond	Bid Bond FILLED IN.pdf (version 1)	BID BOND SIGNED.pdf (version 1)	
Public Works E-Verify	PW Employment Verification Form FILLED IN.pdf (version 1)	PWEV-SIGNED.pdf (version 1)	
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	
DBE Exhibit A	DBE Utilization Form FILLED IN.pdf (version 1)	Exhibit A.pdf (version 1)	

Bidder Qualification Notes		
----------------------------	--	--

Project Number: 00-06964.00 Project: UP-Field Hockey Stadium Bid Open Date: 02.17.2022 3:03 PM		Poole Anderson Construction Brent Miller bmiller@pooleanderson.com		Massaro Corporation Chris Bolla cbolla@massarocorporation.com	
	Description	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid					
1	Base Bid	0.00	10,597,000.00	0.00	10,719,000.00
Base Bid Cost Total			10,597,000.00		10,719,000.00
Alternate					
1	Add 300 Seats to Seating with Add Circulation Path to	0.00	291,365.00	0.00	285,000.00
2	Add Site	0.00	112,162.00	0.00	115,000.00
3	Add Steel Trellis South Ticketing	0.00	75,500.00	0.00	52,000.00
4	New Audio System for field and upper level	0.00	311,000.00	0.00	330,000.00
Alternate Cost Total			790,027.00		782,000.00

Bid Summary					
Base Bid Total			10,597,000.00		10,719,000.00

Custom Fields			
Bid Bond	PSU - Field Hockey Bid Bond	Bid Bond PSU Hockey 2-10-22.pdf (version 2)	
	Employment Verification Form.pdf (version 1)	PW Employment Verification Form.pdf (version 1)	
Public Works E-Verify			
	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	
Qualifications and Exceptions Statement			
DBE Exhibit A	PSU - Field Hockey DBE Form.pdf (version 1)	Exhibit A MWDBE Form.pdf (version 1)	

Bidder Qualification Notes		
----------------------------	--	--

Project Number: 00-06964.00 Project: UP-Field Hockey Stadium Bid Open Date: 02.17.2022 3:03 PM		J. C. Orr & Son, Inc. Alice Mento amento@jcorrpa.com		P. J. Dick Incorporated Roxanne Heineman roxanne.heineman@pjdick.com	
	Description	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid					
1	Base Bid	0.00	10,963,830.00	0.00	11,168,000.00
Base Bid Cost Total			10,963,830.00		11,168,000.00
Alternate					
1	Add 300 Seats to Seating with Add Circulation Path to	0.00	298,600.00	0.00	335,000.00
2	Add Site	0.00	138,200.00	0.00	60,000.00
3	Add Steel Trellis South Ticketing	0.00	71,250.00	0.00	125,000.00
4	New Audio System for field and upper level	0.00	322,150.00	0.00	300,000.00
Alternate Cost Total			830,200.00		820,000.00

Bid Summary					
Base Bid Total			10,963,830.00		11,168,000.00

Custom Fields			
Bid Bond	Bid Bond Final.pdf (version 1)	02 - Bid Bond (Executed).pdf (version 1)	
	PWEV Field Hockey.pdf (version 1)	04 - PW Employment Verification Form (Executed).pdf (version 1)	
Public Works E-Verify			
	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	
Qualifications and Exceptions Statement			
DBE Exhibit A	Exhibit A PSU Field Hockey.pdf (version 1)	03 - Exhibit A - DBE Utilization Form	

Bidder Qualification Notes		
----------------------------	--	--

Project Number: 00-06964.00 Project: UP-Field Hockey Stadium Bid Open Date: 02.17.2022 3:03 PM		Mascaro Construction Company, L. P. Jeffrey Mascaro buildings@mascaroconstruction.com (412) 321-4241		Rycon Construction Reid Cservak rcservak@ryconinc.com	
	Description	Unit Cost	Total Cost	Unit Cost	Total Cost
Base Bid					
1	Base Bid	0.00	11,795,000.00	0.00	11,750,000.00
Base Bid Cost Total			11,795,000.00		11,750,000.00
Alternate					
1	Add 300 Seats to Seating with Add Circulation Path to	0.00	302,000.00	0.00	284,000.00
2	Add Site	0.00	93,000.00	0.00	169,000.00
3	Add Steel Trellis South Ticketing	0.00	90,000.00	0.00	71,000.00
4	New Audio System for field and upper level	0.00	322,000.00	0.00	336,000.00
Alternate Cost Total			807,000.00		860,000.00

Bid Summary					
Base Bid Total			11,795,000.00		11,750,000.00

Custom Fields			
Bid Bond	GM Bond PSU 2-10-22.pdf (version 1)	Rycon Bid Bond.pdf (version 2)	
Public Works E-Verify	PW Employment Verification Form.pdf (version 1)	Rycon PW Employment Verification Form Signed.pdf (version 2)	
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	
DBE Exhibit A	Exhibit A - PSU DBE Contract Supplier Utilization		

Bidder Qualification Notes		
----------------------------	--	--